
Introducing the 
Bechtel Parsons 
Blue Grass Team

By Chris Midgett 
Project Manager

Open House
September 29, 2003

Perkins Conference Center
Eastern Kentucky University

Richmond, Kentucky



RFP No. DAAA09-03-R-0062
Use or disclosure of data contained on this sheet is subject to the restriction on the title 
page of this proposal.RFP No. DAAA09-03-R-0062
Use or disclosure of data contained on this sheet is subject to the restriction on the title 
page of this proposal.RFP No. DAAA09-03-R-0062

Ensure safety and maximum protection to the public
Destroy stockpile as safely as possible
Involve the public in all phases
Deliver best value and lowest risk
Build on lessons learned from other sites
Commitment to hire locally as much as possible
Be a good neighbor

WE LISTENED
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Systemization
Pilot testing

Laboratory management
Science and technology 
support

Construction
Process and facility design
Process equipment fabrication
Support to systemization 
through closure
Environmental compliance
Public involvement

Teaming
subcontractors

On- and off-site training
Training documentation

Project management
Business services
Safety and quality
Procurement/
subcontracting

Design support
Technology support

General Physics 

Operations
Closure

Joint 
venture 

systems
contractor

OUR TEAM
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Bechtel
Parsons
WDC
Battelle
GP

Technology 
development

OUR TECHNOLOGY
Parsons
GA

Parsons
GA
Bechtel
Battelle

Mustard and Nerve Agent 
Neutralization

Mustard Neutralization

Nerve Agent 
Neutralization

Mustard  Agent 
Neutralization

Maryland

Indiana

Kentucky
Colorado

Alabama Arkansas

Oregon

Johnston Atoll
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Our team members have 
Developed and tested the selected ACWA alternative destruction 
technologies
Designed every chemical  weapons 
destruction facility plant in the nation
Constructed every chemical  weapons 
destruction facility
Systemized 4 of 5 chemical weapons destruction 
facilities started to date
Pilot tested 2 of 3 plants tested to date
Operated the longest running chem demil 
plant and the only production 
scale plant processing mustard
Started closure of the only 
destruction facility to complete operations

OUR EXPERIENCE
Maryland

Indiana

Arkansas

Alabama

Oregon

Johnston Atoll
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OUR LEADERS
Project Manager

Chris Midgett

Design-Build
Chris Haynes

Closure
Leo O’Shea

Systemization/ 
Pilot Testing
Ron Hawley

Business 
Manager
Kim Irwin

Services 
Manager

Behle Burns

Operations*
Roger 

Dickerman

Chief Scientist
Russ Smith (Acting)

Public Involvement
Mickey Morales

Six Sigma
Rick Howard

Safety
Jim Goumas

Environmental
Leo Weitzman

Quality
Bill Klinger

Training
Tom Riley

Deputy PM
Karl Burchett

Process 
Design

John Ursillo

Facilities 
Design

Tom Volz

Construction
Mike Elsner …with proven performance

to ensure public health, 
safety and environmental 

compliance
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WHAT IS IMPORTANT TO US

Our mission is the safe and efficient destruction of the chemical weapons at the Blue 
Grass Army Depot

Zero accidents is our unwavering goal

Our experience covers nerve and blister agents and munitions in the United States 
and Russia and 100% of our key people have chemical weapons disposal experience

Our employees will live, work and worship in local community

We want to provide sustainable development to the community for economic 
development, environmental compliance, and social responsibility

Our motto is “Good Neighbors…Proven Performers”
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WHAT HAVE WE DONE SO FAR

Contract was awarded on June 13, 2003

Submitted Design Build Plan to Government on August 15th, three days 
early

Government accepted Design Build Plan on September 18th, meeting all 
commitments

Opened Project offices in Richmond, KY and Pasadena, CA

Commenced the formal “Initial Design”
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WHAT HAVE WE DONE SO FAR (Cont.)

Commenced special studies for Technical Risk Reduction Project

Initiated the Environmental Permitting process

Submitted Project planning documents to Government (Quality Plan, 
Management Plan, Design Criteria, Integrated Master Schedule, etc.)

Initiated local small business procurements
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Hiring Outlook

~300400 to 50024 monthsClosure

~450600 to 70024 monthsOperations

~450600 to 70018 monthsSystemization/Pilot 
Testing

450 to 750600 to 1,00036 monthsConstruction

10 to 20>30024 monthsDesign

5503 monthsDesign Build Plan

Local HiresTotal JobsTime PeriodPhase
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